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Addendum No. 3

Dear Contractor:

This addendum is being issued to the contract for CONSTRUCTION ON STATE HIGHWAY IN ALAMEDA
COUNTY AT VARIOUS LOCATIONS.

Submit bids for this work with the understanding and full consideration of this addendum. The revisions declared
in this addendum are an essential part of the contract.

Bids for this work will be opened on Wednesday, October 7, 2015.

This addendum is being issued to revise the project plans, the Nofice fo Bidders and Special Provisions and the
Bid book.

Project plan shests 1, 56, 57, 58, 59, and 107 are replaced and attached for substitution for the like-numbered
sheets.

Project plan sheets 89A, 101A, 101B, 101C, 101D, 101E are added and attached for addition to the project plans,

In the Nofice to Bidders and Special Provisions, in the "STANDARD PLANS LIST," the following Standard Plans
are added as follows:

"RSP A77R3, RSP ES-1A, RSP ES-1B, RSP ES-1C, RSP ES-8A, RSP ES-8B, ES-13A and ES-13B."

In the Special Provisions, Section 83-2.02E(2), "Type CAT Crash Cushion,"” the fourth paragraph is replaced as
follows: :

"Excluding the Type CAT crash cushion backup, arrangements have been made to ensure that any successful
bidder can obtain the CAT-350 crash cushion attenuating terminal from the manufacturer, Trinity Highway
Products, LLC, P.O. Box 99, Centerville, UT 84012, telephone (800) 772-7976. The price quoted by the
manufacturer for the CAT-350 crash cushion attenuating terminal, FOB Centerville, Utah is $3,000, not including
sales tax." ' :

In the Special Provisions, Section 83-2,02E(2), "Type CAT Crash Cushion," the fifth paragraph is replaced as
follows:

"The above price will be firm for orders placed on or before June 01, 2016, provided delivery is accepted within 90
days after the order is placed."

"Provide a safe, sustalnable, integraled and efficient transportation system
to enhance California’s economy and livabllify”
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In the Special Provisions, Section 86-2.08, "CONDUCTORS AND CABLES," is added as attached.
In the Special Provisions, Section 86-2.09E, "Splice Insulation,” is added as attached.

In the Special Provisions, Section 15-2.04D, "Reconstruct Guardrail," the third paragraph is deleted.
In the Bid book, in the "Bid Item List,” Items 16, 35, 36, 42 and 48 are replaced.

In the Bid book, in the "Bid Item List,” Items 54 énd 55 are added.

In the Bid book, in the "Bid Item List," Item 53 is deleted.

To Bid book holders:

Inquiries or questions in regard to this addendum must be communicated as a bidder inquiry and must be made
as noted in the Notice to Bidders section of the Notice to Bidders and Special Provisions.

Submit the Bid book as described in the Electronic Bidding Guide at the Bidders' Exchange website.
http://www.dot.ca.gov/hg/esc/oe/electronic_bidding/electronic_bidding.html
Inform subcontractors and suppliers as necessary.

This addendum, EBS addendum file, attachments and the modified wage rates are available for the Contractors'
download on the Web site:

http://www.dot.ca.gov/hg/esc/oe/project_ads_addenda/04/04-2G5014

If you are not a Bid book holder, but request a book to bid on this project, you must comply with the requirements
of this letter before submitting your bid.

Sincerely,

Attachments



Add to section 86-2.08A:

Wrap conductors around the projecting end of conduit in pull hoxes as shown. Secure conductors and cables fo
the projecting end of the conduit in pull boxes.

CONTRACT NO. 04-2G5014
ADDED PER ADDENDUM NO. 3 DATED SEPTEMBER 25, 2015




Replace the 1st paragraph of section 86-2.09E with:
Splices must be insulated by "Method B."

Delete the 6th and 7th paragraphs of section 86-2.09E.

CONTRACT NO., 04-2G5014
ADDED PER ADDENDUM NO. 3 DATED SEPTEMBER 25, 2015




BID ITEM LIST

04-2G5014

[tem | ltem Item Description Unit of Estimated Unit Price ltem Total
No. | Code Measure | Quantity
1 070030 | LEAD COMPLIANCE PLAN LS LUMP SUM [ LUMP SUM
2 120090 | CONSTRUCTION AREA SIGNS LS LUMP SUM | LUMP SUM
3 120100 | TRAFFIC CONTROL SYSTEM LS LUMP SUM | LUMP SUM
4 120165 | CHANNELIZER (SURFACE MOUNTED) EA 620
5 128652 | PORTABLE CHANGEABLE MESSAGE SIGN | LS LUMP SUM | LUMP SUM

{LS)
6 129000 | TEMPORARY RAILING (TYPE K) LF 6,200
7 020463 | TEMPORARY ALTERNATIVE CRASH EA 62

CUSHION
8 130100 |JOB SITE MANAGEMENT LS LUMP SUM | LUMP SUM
9 130200 | PREPARE WATER POLLUTION CONTROL |LS LUMP SUM | LUMP SUM

' PROGRAM

10 130530 | TEMPCRARY HYDRAULIC MULCH 3QYD 8,080

{BONDED FIBER MATRIX)
11 130620 | TEMPORARY DRAINAGE INLET EA 20

PROTECTION
12 130640 | TEMPORARY FIBER ROLL LF 7,500
13 130730 | STREET SWEEPING LS LUMP SUM | LUMP SUM
14 130900 | TEMPORARY CONCRETE WASHOUT LS LUMP SUM | LUMP SUM
15 150605 | REMOVE FENCE LF 50
16 150630 | REMOVE MARKER EA 280
17 1650661 | REMOVE GUARDRAIL LF 8,280
18 150685 | REMCVE IRRIGATION FACILITY LS LUMP SUM | LUMP SUM
19 150771 | REMOVE ASPHALT CONCRETE DIKE LF 2,220
20 152320 | RESET ROADSIDE SIGN EA 44
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ltem | ltem [tem Description Unit of Estimated Unit Price ltem Total
No. |[Code Measure | Quantity
21 156690 | REMOVE CRASH CUSHION (SAND FILLED) [ EA 7
22 | 157560 |BRIDGE REMOVAL {PORTION) LS LUMP SUM | LUMP SUM
23 160102 | CLEARING AND GRUBBING (LS) LS LUMP SUM | LUMP SUM
24 029464 RELOCATE' IRRIGATION VALVE EA 37
25 029465 |RUBBER WEED MAT VEGETATION SQYD 460
CONTROL
26 206400 | CHECK AND TEST EXISTING IRRIGATION [LS LUMP SUM | LUMP SUM
FACILITIES
27 206402 | OPERATE EXISTING IRRIGATION LS {1 LUMP SUM | LUMP SUM
FACILITIES
28 208448 | RISER SPRINKLER ASSEMBLY EA 118
29 208449 | POP-UP SPRINKLER ASSEMBLY EA 18
30 208594 | 3/4" PLASTIC PIPE (SCHEDULE 40) LF 660
(SUPPLY LINE)
3 208595 |1" PLASTIC PIPE (SCHEDULE 40) (SUPPLY |LF 1,210
LINE) :
32 208596 |1 1/4" PLASTIC PIPE (SCHEDULE 40) LF 300
(SUPPLY LINE)
33 208597 |1 1/2" PLASTIC PIPE {(SCHEDULE 40) LF 160
(SUPPLY LINE)
34 210270 | ROLLED EROSICON CONTROL PRODUCT SQFT 160
(NETTING}
35 210350 | FIBER ROLLS LF 13,400
36 210600 | COMPOST SQFT 66,700
37 390136 [MINOR HOT MIX ASPHALT TON 19
38 394074 | PLACE HOT MIX ASPHALT DIKE (TYPE C) |LF 1,360
39 394077 | PLACE HOT MIX ASPHALT DIKE (TYPEF) |LF 870
40 800051 | FENCE {TYPE WM, METAL POST) LF 50
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BID ITEM LIST

04-2G5014
[tem | ltem ltem Description Unit of Estimated Unit Price [tem Tota}
No. |Code Measure | Quantity :
41 820118 | GUARD RAILING DELINEATOR EA 390
42 820134 | OBJECT MARKER (TYPE P) EA 110
43 820151 | OBJECT MARKER (TYPE L-1) EA 56
44 832007 | MIDWEST GUARDRAIL SYSTEM (WOQD LF 4,650
POST)
45 832070 | VEGETATICN CONTROL (MINOR SQYD 8,610
CONCRETE}
46 044984 | CONCRETE BARRIER (TRANSITION) LF 472
47 839540 | TRANSITION RAILING (TYPE STB}) EA 5
48 839543 | TRANSITION RAILING {TYPE WB-31) EA 110
49 839566 | TERMINAL SYSTEM (TYPE CAT) EA 10
50 839585 |ALTERNATIVE FLARED TERMINAL EA 56
SYSTEM
51 860090 | MAINTAINING EXISTING TRAFFIC LS LUMP SUM §{ LUMP SUM
MANAGEMENT SYSTEM ELEMENTS
DURING CONSTRUCTION
52 860401 | LIGHTING .S LUMP SUM | LUMP SUM
53 BLANK
54 141120 | TREATED WOOD WASTE LB 99,400
b5 999990 [ MOBILIZATION LS LUMP SUM | LUMP SUM
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